
(August 1, 2005) 1 
Section 5-04.3(7)A is supplemented with the following: 2 

 3 
If the initial mix design verification submitted for the project delays work on a critical 4 
activity then the day(s) from the receipt of the completed mix design from the 5 
Contractor until the verification is completed will be unworkable.  Mix designs that 6 
did not verify and are resubmitted are not eligible for unworkable days. 7 


